

NOTIS KEPUTUSAN SEBUT HARGA RASMI 2026

Bil.	No. Sebut Harga	Tajuk Sebut Harga	Petender Berjaya	Harga Tawaran	Tempoh Siap Bekalan/Kerja/Perkhidmatan
1	UMPSA/BEND/SH/2026(7)	Panel Membekal Dan Menghantar Emas "Wafer Bar" Kepada Universiti Malaysia Pahang Al-Sultan Abdullah	BATAL & BUKA SEMULA		
2	UMPSA/BEND/SH/2026(9)	Projek Penaiktarafan <i>Patch Oracle Database Appliance (ODA)</i> , Penaiktarafan Versi Perisian Pangkalan Data <i>Oracle</i> Dan Migrasi Pangkalan Data Di Universiti Malaysia Pahang Al-Sultan Abdullah	Rizq Technologies Sdn. Bhd.	RM157,000.00	24 Minggu
3	UMPSA/BEND/SH/2026(11)	<i>Supply, Delivery, Installation, Testing & Commissioning Of LED Wall System</i> At Dewan Konvokesyen Pekan, Universiti Malaysia Pahang Al-Sultan Abdullah	Tanjung Network Resources Sdn. Bhd.	RM396,120.00	20 Minggu
4	UMPSA/BEND/EBID.SH/2026(3)	<i>Supply, Delivery, Installation, Testing And Commissioning For Replacement Of Obsolete Continous Stirrer Tank Reactor Unit, Faculty Of Chemical And Process Engineering Technology,</i> Universiti Malaysia Pahang Al-Sultan Abdullah	Visual In-Tech Sdn. Bhd.	RM96,800.00	16 Minggu
5	UMPSA/PPH/SH/2026(5)	Kerja-Kerja Membina Dan Menyiapkan Papan Tanda Nama Bulatan, Papan Tanda Tasik Dan Papan Tanda Peta Pelan Induk Serta Kerja-Kerja Berkaitan Di Universiti Malaysia Pahang Al-Sultan Abdullah, Pekan	Manhaj Trading	RM113,920.00	10 Minggu
6	UMPSA/PPH/SH/2026(6)	Kerja-Kerja Ubahsuai Ruang Lobi Dan Bilik Fail Sedia Ada Kepada Ruang Bilik Pensyarah Di Aras 2 Blok Pentadbiran FTKMA, Universiti Malaysia Pahang Al Sultan Abdullah, Pekan.	Mar Nazma Enterprise	RM63,700.00	7 Minggu
7	UMPSA/PPH/SH/2026(7)	UMPSA 06 - Kerja-Kerja Penggantian Kemasan Lantai Canseleri Tun Abdul Razak, Kompleks Ilmuan Dan Pusat Teknologi Digital Serta Kerja-Kerja Berkaitan Di Universiti Malaysia Pahang Al-Sultan Abdullah, Pekan	Lambaian Juta Construction	RM813,895.00	16 Minggu

NOTIS KEPUTUSAN SEBUT HARGA RASMI 2026

Bil.	No. Sebut Harga	Tajuk Sebut Harga	Petender Berjaya	Harga Tawaran	Tempoh Siap Bekalan/Kerja/Perkhidmatan
8	UMPSA/PPH/SH/2026(8)	UMPSA 06 - Kerja-Kerja Penggantian Kemasan Lantai Pejabat Fakulti (FTKEE, FTKMA, FTKPM Dan PBM) Serta Kerja-Kerja Berkaitan Di Universiti Malaysia Pahang Al-Sultan Abdullah, Pekan	Jutawan Budiman Enterprise	RM500,750.00	16 Minggu
9	UMPSA/PPH/SH/2026(9)	UMPSA 06 - Kerja-Kerja Pembaikan Tempias Di Fakulti Komputeran (FK) Fasa 2 Serta Kerja-Kerja Berkaitan, Universiti Malaysia Pahang Al-Sultan Abdullah, Pekan	BATAL & BUKA SEMULA		
10	UMPSA/PPH/SH/2026(12)	UMPSA 06 - Kerja-Kerja Menaiktaraf Tandas Usang Di Blok A Dan B, FTKPM, Universiti Malaysia Pahang Al-Sultan Abdullah, Pekan	Mutiara Laut Enterprise	RM341,345.00	16 Minggu
11	UMPSA/PPH/SH/2026(13)	UMPSA 06 - Kerja-Kerja Pembaikan Dan Penggantian Siling Serta Kerja-Kerja Berkaitan Di Blok F Dan Blok G, Fakulti Teknologi Kejuruteraan Pembuatan Dan Mekatronik (FTKPM) Universiti Malaysia Pahang Al-Sultan Abdullah, Pekan	BATAL & BUKA SEMULA		
12	UMPSA/PPH/SH/2026(14)	UMPSA 06 - Kerja-Kerja <i>Waterproofing</i> Bangunan Kediaman Pelajar Blok D,E,F,G,H Dan I Serta Kerja-Kerja Berkaitan Di Residen Pelajar 5 (RP5), Universiti Malaysia Pahang Al-Sultan Abdullah, Kampus Pekan	Binawan Resources Enterprise	RM437,120.00	14 Minggu

Dengan ini disahkan bahawa keputusan di atas adalah benar seperti yang telah dimuktamadkan oleh Mesyuarat Jawatankuasa Sebut Harga Universiti. Sebarang surat menyurat/ email mengenai keputusan di atas **TIDAK AKAN DILAYAN.**

BENDAHARI
UNIVERSITI MALAYSIA PAHANG AL-SULTAN ABDULLAH

Nota Rujukan: Mesyuarat Jawatankuasa Sebut Harga Universiti Bil.5/2026

